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ADDENDUM NO. 2 

TO 

PLANS AND SPECIFICATIONS 

FOR  

NEW KA‘Ū DISTRICT GYMNASIUM AND SHELTER 

AT KA‘Ū HIGH AND PĀHALA ELEMENTARY SCHOOL CAMPUS 

JOB NO. B-4108 

PĀHALA, KA‘Ū, HAWAI‘I 

COUNTY AND STATE OF HAWAII 

 
 

NOTICE TO ALL PROSPECTIVE BIDDERS 
 
The items listed below are made a part of the current contract and shall govern the work, 
taking precedence over the previously issued specifications and drawings governing the 
particular item of work mentioned. 
 

NOTICE TO BIDDERS 
 
The bid opening date is postponed from May 24, 2012 to June 7, 2012 at 2:00 p.m.  Bids 
received after the time fixed for opening will not be considered. 
 
Paragraph 5 of the Notice to Bidders is revised by deleting the following:  “; the 
conference shall be the only venue in which the list may be discussed, and if necessary, 
modified.  Failure to attend the conference shall be evidence that the bidder/offeror has 
opted to not provide input on the listing and waive all future rights to protest the 
requirements resulting there from.” 
 
Delete Notice to Bidders, page 2 in its entirety and replace with the revised Notice to 
Bidders page 2.  (1 page attached). 
 

PRE-BID CONFERENCE 
 
The following attached documents summarize discussions and clarifications provided 
during the Pre-Bid Conference conducted on Tuesday, May 8, 2012 for the project. 
 
1. Pre-Bid Conference Agenda/Meeting Minutes (2 pages attached). 
 
2. Pre-Bid Conference Attendance Sheet (2 pages attached). 
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QUESTION:  Who is responsible for installation of the new poles in the state property  
(if covered under HELCO’s facilities scope)? 
 
RESPONSE:  New poles work is currently being discussed with HELCO, as such a 
definitive response is pending (to be addressed in up-coming addendum). 
 

SOILS REPORT 
 
The Foundation Investigation Report for Ka‘ū Gymnasium Pāhala, Ka‘ū, Hawai‘i,  
TMK: 9-6-05:08 and 39, dated April 9, 2012, prepared by Hirata & Associates, Inc. is 
attached (42 pages). 
 

CHANGES TO DRAWINGS: 
 
The following drawings dated 5/9/2012 and identified as Revision No. 2, revise portions 
of previously issued drawings as indicated: 
 
CIVIL: 

Item No. Description 
C-1.1 SHEET C-1.1:  Revised Construction Notes 1 
C-1.2 SHEET C-1.2:  Revised Construction Notes 2 
C-2.0 SHEET C-2.0:  Revised Demolition Plan 
C-3.0 SHEET C-3.0:  Revised Overall Site Plan 
C-3.1 SHEET C-3.1:  Revised Partial Site Plan 1 
C-3.2 SHEET C-3.2:  Revised Partial Site Plan 2 
C-6.0 SHEET C-6.0:  Revised Erosion Control Plan 
C-6.1 SHEET C-6.1:  Revised Erosion Control Details 
C-10.1 SHEET C-10.1:  Revised Site Details 
C-10.2 SHEET C-10.2:  Revised Parking Details 
C-10.3 SHEET C-10.3:  Revised Trash Enclosure Details 
C-10.4 SHEET C-10.4:  Revised Miscellaneous Site Details 1 
C-10.5 SHEET C-10.5:  Revised Miscellaneous Site Details 2 
C-10.6 SHEET C-10.6:  Revised Fence Details 
C-10.7 SHEET C-10.7:  Revised Utility Details 
C-10.8 SHEET C-10.8:  Revised Drainage Details 1 
C-10.9 SHEET C-10.9:  Revised Drainage Details 2 
C-10.10 SHEET C-10.10:  Revised Sewer Details 

 
LANDSCAPE: 

Item No. Description 
L-1 SHEET L-1.1:  Revised Copper Pipe to HDPE. 
L-2 SHEET L-2.1:  Revised plant type and locations per comments.  
L-3 SHEET L-2.2:  Omit header detail. 
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KITCHEN: 
Item No. Description 

K-1 SHEET K-1 EQUIPMENT PLAN:  Relocated Item No. 3 Pot Sinks. 
K-2 SHEET K-1 EQUIPMENT PLAN:  Item No. 5 Ice Machine, Changed to 

“N.I.C. FUTURE”. 
K-3 SHEET K-1 EQUIPMENT PLAN:  Item No. 6 Front Service Counter, 

added over shelf. 
K-4 SHEET K-2 EQUIPMENT ELECTRICAL PLAN:  Revised to reflect 

relocation of Item No. 3 Pot Sinks. 
K-5 SHEET K-2 EQUIPMENT ELECTRICAL PLAN:  Revised electrical 

schedule of Item No. 5 Ice Machine to read “FUTURE-CAPPED”. 
K-6 SHEET K-2 EQUIPMENT ELECTRICAL PLAN:  Revised location of 

convenience outlet at Item No. 6 Front Servicing Counter. 
K-7 SHEET K-3 EQUIPMENT MECHANICAL PLAN:  Revised to reflect 

relocation of Item No. 3 Pot Sinks. 
  

K-8 SHEET K-3 EQUIPMENT MECHANICAL PLAN:  Revised mechanical 
schedule of Item No. 5 Ice Machine to read “CW FUTURE-CAPPED”. 

K-9 SHEET K-4 EQUIPMENT BUILDING WORK PLAN:  Updated base 
background and relocated Item No. 3 Pot Sinks.   

K-10 SHEET K-5 ELEVATIONS & SECTIONS:  Indicated Item No. 5 to 
“N.I.C. – FUTURE”. 

K-11 SHEET K-5 ELEVATIONS & SECTIONS:  Added elevation & section 
for overshelf addition to Item No. 6 Front Service Counter. 

K-12 SHEET K-6 ELEVATIONS & SECTIONS:  Revised to indicate relocation 
of Item No. 3 Pot Sinks. 

K-13 SHEET K-8 TYPICAL DETAILS:  Revised backsplash detail to indicate 
continuous caulking at wall. 

 
STRUCTURAL: 

Item  Description 
S-1 SHEET S-1.1:  Added Note 13. 
S-2 SHEET S-1.1:  Added Mechanical Equipment Pads. 
S-3 SHEET S-1.1:  Clarified site retaining wall. 
S-4 SHEET S-1.1:  Revised curb at parking. 
S-5 SHEET S-1.1:  Omit depressed floor designation in Storage Room. 
S-6 SHEET S-1.1:  Revised column and footing at grid lines C/12 and J/12 

from C4 to C3 and F-6.0x8.0 to F-6.0. 
S-7 SHEET S-1.1:  Revised window and door openings at exterior wall to 

match architectural. 
S-8 SHEET S-1.1:  Revised exterior sidewalk extent. 
S-9 SHEET S-1.2:  Omit depressed floor designation in Janitor Room. 
S-10 SHEET S-1.2:  Added depressed floor designation for aluminum grating at 

entry and at A.D. Office. 
S-11 SHEET S-1.2:  Revised crack control joint pattern at Exterior Courtyard. 
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S-12 SHEET S-1.7:  Clarified planter and bench seating.  Added detail targets 
5,6,7/S-4.2. 

S-13 SHEET S-1.7:  Added ramp detail target 8/S-4.2. 
S-14 SHEET S-1.7:  Added Mechanical Equipment Pad. 
S-15 SHEET S-1.7:  Added shear wall designation to interior wall at grid line 

G/7. 
S-16 SHEET S-1.7:  Added holdowns to exterior walls. 
S-17 SHEET S-1.7:  Added holdown requirement to shear wall legend note. 
S-18 SHEET S-1.8:  Added detail targets at eaves, 13/S-10.1. 
S-19 SHEET S-1.8:  Added note for typical window and door header schedule. 
S-20 SHEET S-1.8:  Relocated girder truss. 
S-21 SHEET S-1.8:  Added truss over shear wall.  Added target 16/S-10.1. 
S-22 SHEET S-1.8:  Added fastening requirements for plywood roof sheathing. 
S-23 SHEET S-4.2:  Added detail 5/S-4.2 – Exterior Bench Section. 
S-24 SHEET S-4.2:  Added detail 6/S-4.2 – Exterior Bench Section. 
S-25 SHEET S-4.2:  Added detail 7/S-4.2 – Planter wall Section. 
S-26 SHEET S-4.2:  Added detail 8/S-4.2 – Section through ramp. 
S-27 SHEET S-5.1:  Revised detail A/S-5.1 – from CMU to Concrete retaining 

wall. 
S-28 SHEET S-10.1:  Added detail 12/S-10.1 – Box Stud Header Schedule. 
S-29 SHEET S-10.1:  Added detail 13/S-10.1 – Typical Eave Section. 
S-30 SHEET S-10.1:  Added detail 16/S-10.1 – Truss/Shear wall connection 

detail. 
 
MECHANICAL: 
Item No. Description 

M-1 SHEET M-1,M-3,M-4, M-5, M-6, M-16, M-17, M-18, M-19, M-20, M-21, 
M-23, M-24, FP-2:  Revised. 

M-2 SHEET M-2:  EF-1 & 2: Revised area served. 
M-3 SHEET M-2:  EF-5, 6, 8, 9 & 10: Revised Remarks column. 
M-4 SHEET M-2:  EF-11: Revised fan. 
M-5 SHEET M-2:  EF-12: Added fan. 
M-6 SHEET M-2:  SF-7 thru 12: Added fans 
M-7 SHEET M-2:  SF-1: Revised fan. 
M-8 SHEET M-2a, M-11a:  New Sheet. 
M-9 SHEET M-2a:  Renamed Relief Hood to Exhaust Hood. 
M-10 SHEET M-2a:  Revised RH to EH. 
M-11 SHEET M-2a:  Revised EH-6. 
M-12 SHEET M-2a:  Added EH-7. 
M-13 SHEET M-7:  Removed boundary around Parks & Rec’s Dir. Off..   
M-14 SHEET M-7:  Added boundary around Court 1 main gym. 
M-15 SHEET M-7:  Added boundary around Court 4 of main gym. 
M-16 SHEET M-8:  Revised EF-11 duct size. 
M-17 SHEET M-8, M-10:  Added ductwork for gym ventilation. 
M-18 SHEET M-8:  Located gym HVAC control panel to elec. Rm. 
M-19 SHEET M-11:  Added EF-12. 
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M-20 SHEET M-11:  Deleted floor plan. 
M-21 SHEET M-12:  Revised tag from RH to EH. 
M-22 SHEET M-12:  Added EH. 
M-23 SHEET M-12, M-13:  Added supply fan. 
M-24 SHEET M-14: Revised vent size. 
M-25 SHEET M-22:  Revised notes. 
M-26 SHEET M-22:  Added detail. 
M-27 SHEET FP-3:  Removed detail. 

 
ELECTRICAL: 

 SHEET E-1:  Revised Courtyard and Parking Lot lighting, Deleted PB#2 
and Revised Communication Duct routing to Rm A146 and Kau High 
School Administration Building, Moved HELCO service pole line into 
County property, Added note that overhead primary line extension to pad 
mounted transformer to be constructed by HELCO. 

 SHEET E-2:  Details 1/E-2 and 8/E-2 have been revised to move DT SW 
to the loading dock area, Detail 4/E-2 – Contractor to adjust concrete pad 
height to accommodate slope, Detail 5/E-2 – Added Elevation. 

 SHEET E-3:  
a. Lighting Plan – Multipurpose Bldg 

i. Added Type K Light Fixtures on North and South Side of 
Multipurpose Building 

ii. Changed Surface mounted Light Fixtures to Pendant type in Rms 
B102, B103, B104, B105 & B108. 

b. Power and Communication Plan – Multipurpose Bldg 
i. Moved ACCU-1 

ii. Moved receptacle and data outlets on East side of Rm B101 
iii. Moved receptacle and data outlets on West side of Rm 101 

c. Fire Alarm Plan – Multipurpose Bldg 
i. Added FA pullstations on North side of Rm 101. 

 SHEET E-4:  Revised Branch Circuiting. 
 SHEET E-5:  Revised Branch Circuiting. 
 SHEET E-6:   

a. Revised Lighting in Rms A127, A129, A100, Court 
b. Added EF-12 in Rm A119 

 SHEET E-7:  Revised Lighting in Rooms A130, A132, A133, and Court. 
 SHEET E-8:  Added SF-7 through SF-12. 
 SHEET E-9 and E-10:  Added FA Strobes. 
 SHEET E-11:   

a. Revised FA Riser Diagram to reflect changes on FA plan. 
b. Revised Communication and CATV Wiring Diagram 

 SHEET E-12: 
a. Panel Schedules and Light Fixture Schedule have been revised. 
b. Detail 2/E-12 has been revised to CAT 6 
c. Detail 3/E-12 has been added to drawings 
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charge to the individual or company.  Any additional compact discs will be provided, to the 

same individual or company, upon receipt of TWENTY-FIVE DOLLARS ($25.00) per 

compact disc, in cash or in the form of a certified check, cashier’s check, or company check, 

made payable to the County of Hawai`i, Director of Finance, which will be non-refundable. 

 Prospective Bidders shall use the printed proposal provided by the Department of 

Public Works and submit their bid proposal in a sealed envelope. 

 Any addenda, if issued for said project, will only be available on the State 

Procurement Offices’ website http://hawaii.gov/spo/notices.  

 Prospective Bidders must file with the Director of Public Works their “Intent to Bid.”  

The Prospective Bidder’s Intent to Bid must be received at the Administration Office, 

Department of Public Works no later than ten (10) calendar days prior to the bid opening 

date.  If the tenth day is on a Saturday, Sunday, State holiday or a County of Hawai‘i 

Furlough day, the Intent to Bid is due on the next working day following the due date.  The 

Intent to Bid form is available at the Administration Office, Department of Public Works, 

Phone: (808) 961-8321 and for electronic download at the Department of Public Works’ 

website:  http://www.hawaiicounty.gov/bids-proposals-contracts. 

 All prospective bidders/offerors are invited to attend a pre-bid conference to be held 

on May 8, 2012 at 1:00 p.m. at the County of Hawai‘i, Aupuni Center, Aupuni Center 

Conference Room, 101 Pauahi Street, Hilo, Hawai‘i  96720-4224.  Attendance at the pre-bid 

conference is not a condition for submitting a bid.  Subcontractors and union representatives 

are invited, but not required to attend.  The conference is to provide bidders/offerors with an 

opportunity to ask questions about the contractual requirements and all technical aspects of 

the project.  The conference will also address the minimum subcontractor listing 

requirements for the project. 
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NEW KA‘Ū DISTRICT GYM AND SHELTER 
Job No. B-4108 

Pre-Bid Conference 
 

May 8, 2012, 1:00 pm at Aupuni Center Conference Room   
Aupuni Center, 101 Pauahi St., Hilo, Hawaii 96720 

 
AGENDA/MINUTES 

 
 
1.  Introduction: 
     A. Project Coordinator: Noland Eskaran / DPW Building Division  
     B. Contractors: (self introduction) 
 
2.  Dissemination of Information: 
     A. Pre-Bid Agenda. 
     C. Sign-in sheet (ensure that all attendees sign in). 
 
3.  Licensing Requirements: See “Special Notice to Bidders” and “Minimum Contractor License 
     Requirements for Project” form, concurrence / acceptance by pre-bid conference attendees of  
     listing (per note #4) is needed. To assure that all required subcontractor licenses are listed,  
     these same licenses are now indicated on bid proposal. 
 
4.  Successful project contractor shall provide schedule of value (SOV) / bid breakdown  
     (according to specification sections). 
 
5.  Intent to Bid / Hawaii Products Preference: Last day to file is May 14, 2012 (unless bid            
     opening is postponed). 
 
6.  Properly executed and notarized ‘Standard Qualification Questionnaire for Offerors’ form 
     provided by the Department of Public Works is required to be filed by May 22, 2012 
     2:00pm for evaluation (if such form has not been filed or up-dated within the prior 12     
     months). Contact: Administration Office, Department of Public Works, Ph. (808) 961-8321 if  
     you’re unsure. 
 
7.  COH Furlough Schedule (Fiscal Year 2012 – 2013); 
     A. Copy of the schedule is provided in the specifications, contractors are urged to arrange  
         work schedule / crucial inspections accordingly. 
 
8.  Contract Time / Anticipated Project Commencement: 
     A. Contract time: 550 consecutive calendar days (no deductive time for deductive                 
         alternates). 
     B. Anticipated contract start date: Mid - June, 2012. As such COH will need the contractor’s  
         full cooperation to help expedite contract (timely submission of all required  
         commencement documents). 
 
9. Liquidated Damages: Liquidated damages amount shall be $1,350.00 per consecutive  
      calendar day(as set forth in the General Requirements and Covenants of the County of 
      Hawaii (July, 1972). All bidders are hereby advised that liquidated damages (LD’s) shall 
      be assessed for the contractor’s failure to complete the project, in it’s entirety (including  
      submission and acceptance of all closing documents).   
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10. Bidders are reminded of requirement to abide with HRS, Chapter 103B – Employment of  
      State Residents of Construction Procurement Contracts (as amended, by Act 192, SLH 2011) 
 
11. Request for Information / Request for Substitution (RFI / RFS) will be received up to  
     Monday, May 14, 2012. Requests submitted after this date will not be answered (assuming  
     bid opening @ 5/24/12) all RFIs and RFSs shall be sent via e-mail, fax or mailed as follows;  
     -  neskaran@co.hawaii.hi.us  (office ph. 961-8468) 
     -  Fax; (808) 961-8410) 
     -  COH / DPW / Aupuni Center / Noland Eskaran / Projects Coordinator 
        101 Pauahi Street, Suite 7 
        Hilo, Hawaii 96720 
 
12. COH’s project consultants are in discussion with utilities (ie; HELCO, Hawaiian TelCom, Dept  
      of Water Supply, Gas Co. and Oceanic Cable), any facilities charges shall be paid for directly  
      by the COH. Contractor / bidder is reminded that they shall help coordinate and provide full  
      cooperation with all utilities. The COH shall not be held responsible for any costs and or 
      delays caused by utilities work. 
 
13. Addendum #1 consisting of 4 – 8.5” x 11” sheets and 55 full size drawing sheets was posted 
      to the web site 5-7-12 (late in the day) and Addendum #2 expected to post on 5-9-12   
      (unknown how many sheets). 
 
14. Contractors are also reminded that State wage rates shall apply on this project. Payroll  
     reports will be needed for weekly submittal from the prime and subcontractors, three (3) 
     sets (1 original and 2 copies required. 
 
15. So as to assure that everyone gets the same response information, all questions should be  
      via RFI process. Previously requested RFIs are being worked on and will be forthcoming in  
      the upcoming addendum #2. 
 
 
Thank you for your attendance! 
 
 
16. Meeting Minutes: 
 

Meeting commenced at 1:10 p.m. 
 
Questions and or comments as follows: 

 
1. Is contractor responsible for the new utility poles, or is this part of HELCO facility 

charges?  This is to be clarified in up-coming addendum. 
 
2. Noland Eskaran, Building Division, Project Coordinator’s Phone No. (808) 961-8468. 
 
 
The meeting concluded at 1:24 p.m. 




























































































